

AFFIDAVIT OF PUBLICATION

The Gainesville Sun
Published – Daily
Gainesville, Alachua County, Florida

STATE OF FLORIDA
COUNTY OF ALACHUA

Before the undersigned, a Notary Public of Said County and State, Ernest Blake, III, who on oath says that he is Legal Advertising Coordinator of THE GAINESVILLE SUN, a daily newspaper published at Gainesville, in Alachua County, Florida; that the attached copy of advertisement, being a notice in the matter of

CITY OF PALATKA Invitation to Bid ITB 2020-07 South 14th & 15th Street Drainage and Roadway Improvements The City of Palatka is seeking bids from responsible firms for road widening, reconstruction and storm sewer construction in Palatka, FL until 3:0


was published in said newspaper in the issues of:

3/13 1x

Affiant further says that the said THE GAINESVILLE SUN is a daily newspaper published at Gainesville, in said Alachua County, Florida, and that the said newspaper has heretofore been continuously published in said Alachua County, Florida, daily, and has been entered as second class mail matter at the post office in Gainesville in said Alachua County, Florida, for a period of one year next preceding the first publication of the attached copy of advertisement; and affiant further says that he has neither paid nor promised any person, firm or corporation any discount, rebate, commission or refund for the person of securing this advertisement for publication in the said newspaper.

Ken Karand

Sworn to and subscribed before me this 13th day of March A.D., 2020



[Signature]

Notary Public

Ernest Blake III

(Print, Type or Stamp Name of Notary Public)

My commission expires 24th day of June, 2023

Ad #: A000966178

The Gainesville Sun Classified

To place an ad call **352-372-4222** or **800-443-4**

in print & online at: www.marketplace.com

0001

LEGALS

**CITY OF PALATKA
Invitation to Bid (ITB) 2020-07**

**South 14th & 15th Street
Drainage and Roadway Improvements**

The City of Palatka is seeking bids from responsible firms for road widening, reconstruction and storm sewer construction in Palatka, FL until 3:00 p.m. (local time) on April 14, 2020. Any bids received after the specified time and date will not be considered. All parties interested in submitting a bid must register their name, email, mailing address, and telephone number with Passero Associates via email awlit@passero.com. A Pre-bid conference will be held Thursday, March 26, 2020 10:00AM EST at Palatka City Hall, 201 North 2nd Street, Palatka, FL 32177.

Bidding documents (Information for Bidders, Project Manual and Drawings) may be examined at City of Palatka's City Hall building, located at 201 N. 2nd Street, Palatka FL 32177.

A complete Bid Document set, including project drawings and technical specifications, will be available for purchase on Friday, March 13, 2020 and may be obtained from Passero Associates, LLC at www.passero.com under the 'BID' tab for a non-refundable fee of \$50.00. The Complete Bid Document will also be available from the following sources:

Plan Room of Construction Bulletin/Construction Journal, Jacksonville, FL; Mid-State Builders Exchange, Ocala, FL; The Blue Book Building and Construction Network; Dodge Data & Analytics, Jacksonville, FL; Builders Exchange Plan Rooms, Daytona & Tampa, FL; ConstructConnect - Palham, AL, Norcross, GA, and all of FL.

The project is being financed through the Community Development Block Grant Hurricane Matthew Disaster Recovery Program administered by the State of Florida Department of Economic Opportunities.

Attention of Bidders is particularly called to the requirements as to conditions of employment to be observed and minimum wage rates to be paid under the Contract, Section 3, Segregated Facilities, Section 109 Executive Order 11246, and all applicable laws and regulations of the Federal government and State of Florida, and bonding and insurance requirements.

The City of Palatka is an Equal Opportunity Employer and reserves the right to reject any or all bids, and all submittals, to waive any informalities or irregularities in the ITB process and to award the contract(s) in the best interest of the City. EOE/DFWP

Friday, March 13, 2020
#A000966178

0001

LEGALS

**IN THE CIRCUIT COURT OF THE
EIGHTH JUDICIAL CIRCUIT
IN AND FOR ALACHUA COUNTY
FLORIDA**

**Case No.: 01-2019-DR-003781
Division:**

**Shalena Williams
Petitioner,**

and

**David Worthy Jr.,
Respondent.**

**NOTICE OF ACTION
FOR DISSOLUTION OF MARRIAGE**

To: David Worthy Jr.,
(Respondent's last known address)
6121 S.W. 4th Street, Miramar, FL 33023

YOU ARE NOTIFIED that an action for CIVIL been filed against you and that you are required to serve a copy of your written defenses, if any, to it on Shalena Williams whose address is 2314 N.E. 11th Terrace, Gainesville, FL 32609 on or before **MARCH 26, 2020**, and file the original with the clerk of this Court at 201 E. University Ave., Gainesville, FL 32601 before service on Petitioner or immediately thereafter. If you fail to do so, a default may be entered against you for the relief demanded in the petition.

(If applicable, insert the legal description of real property, a specific description of personal property, and the name of the county in Florida where the property is located) *N/A*

Copies of all court documents in this case, including orders, are available at the Clerk of the Circuit Court's office. You may review these documents upon request.

You must keep the Clerk of the Circuit Court's office notified of your current address. (You may file Designation of Current Mailing and E-Mail Address, Florida Supreme Court Approved Family Law Form 12.915.) Future papers in this lawsuit will be mailed or e-mailed to the address(es) on record at the clerk's office.

WARNING: Rule 12.285, Florida Family Law Rules of Procedure, requires certain automatic disclosure of documents and information. Failure to comply can result in sanctions, including dismissal or striking of pleadings.

DATED February 25, 2020

J.K. "JESS" IRBY, Esq.
CLERK OF THE CIRCUIT COURT

By /s/ Kristan Hegyl
Deputy Clerk

February 28, March 6, 13, 20, 2020
#A000965692

0001

LEGALS

**ITB 2020-08
PALATKA HEIGHTS
WATER MAIN IMPROVEMENTS
CDBG N32**

Notice is hereby given that the City of Palatka, Florida, will receive sealed bids at the office of the City Clerk, City Hall, City of Palatka, 201 North 2nd Street, Palatka, FL 32177 until 3:30 pm EST on April 14, 2020 for the following project: **Palatka Heights Water Main Improvements CDBG N32**. Any bids received after the specified time and date will not be considered.

A non-mandatory pre-bid conference has been scheduled for March 26, 2020 at 10:00 am EST. The pre-bid conference will be held at City Hall, 201 North 2nd Street, Palatka, FL 32177.

Bidding documents (Information for Bidders, Project Manual and Drawings) may be examined at City of Palatka's City Hall building, located at 201 N. 2nd Street, Palatka FL 32177.

Bidding documents may also be examined at Hanson Professional Services, Inc., 8075 Gate Parkway West, Suite 204, Jacksonville, FL 32216, (904)-737-0090; contact Daryl Myers DMyers@hanson-inc.com. Copies of the bid documents may be obtained at engineer's office for \$40.00 dollars per set (hard copy) or electronic copies (PDF) can be emailed at no charge. Checks for hard copies of the bid documents shall be made payable to Hanson Professional Services, Inc. Payment is non-refundable and constitutes the cost of reproduction and handling.

The project is being financed through the Small Cities Community Development Block Grant (CDBG) Program in the Neighborhood Revitalization Category. The CDBG program is administered by the State of Florida Department of Economic Opportunities.

Attention of Bidders is particularly called to the requirements as to conditions of employment to be observed and minimum wage rates to be paid under the Contract, Section 3, Segregated Facilities, Section 109 Executive Order 11246, and all applicable laws and regulations of the Federal government and State of Florida, and bonding and insurance requirements.

The City of Palatka is an Equal Opportunity Employer and reserves the right to reject any or all bids, and all submittals, to waive any informalities or irregularities in the ITB process and to award the contract(s) in the best interest of the City. EOE/DFWP

Friday, March 13, 2020
#A000966177

0001

**Public Meet
sources Cor
Technical Con
9 a.m.-12:00
reau, 5700 S
FL 32608. Pe
or special acc
Bhattacharya
March 17.
March 9 - 22,
#A000965522**

**IN THE CI
EIGHTH
IN AN
CO
C**

CASE NO.: 20

**DIRECT GEN
COMPANY
Plaintiff,**

v.

**ROBERT K. H
Defendant.**

NO

**TO: ROBERT
address unkn**

**YOU ARE I
declaratory re
you and you
copy of your i
on Plaintiff, D
ANCE COMI
Robert K. Sa
is 412 E. M
Tampa, Florid
30 DAYS afte
Notice, and fil
J.K. "Jess" Ir
201 E Univ
32601, before
mediately the
if you fail to
entered ag
manded in t
action.**

**Copies of
this case, in
able at the C
view these d**

**You must
Circuit Court's
rent address
lawsuit will
on record at**

Dated: FEBR

**J.K. "JESS" I
Clerk of the C**

**By /s/ Stacy F
As Deputy Cl**

**February 28,
#A000965601**

STATE OF FLORIDA

County of Putnam

The undersigned personally appeared before me, a Notary Public for the State of Florida, and deposes that the Palatka Daily News is a daily newspaper of general circulation, printed in the English language and published in the City of Palatka in said County and State; and that the attached order, notice, publication and/or advertisement:

Invitation to Bid (ITB) 2020-0

Was published in said newspaper 1 time with said being made on the following dates:

03/13/2020


The Palatka Daily News has been continuously published as a daily newspaper, and has been entered as second class matter at the post office at the City of Palatka, Putnam County, Florida, each for a period of more than one year next preceding the date of the first publication of the above described order, notice and/or advertisement.

Debra Channell

Sworn to and subscribed to before me this 13th day of March, 2020 by Debra Channell, Administrative Assistant, of the Palatka Daily News, a Florida corporation, on behalf of the corporation.

Jeannette Eveland

Jeannette Eveland, Notary Public
My commission expires: April 30, 2021



Notary Seal
Seal of Office:

- Personally known to me, or
- Produced identification:
- Did take an oath

PUBLIC NOTICE

Invitation to Bid (ITB) 2020-07

South 14th & 15th Street
Drainage and Roadway Improvements

The City of Palatka is seeking bids from responsible firms for road widening, reconstruction and storm sewer construction in Palatka, FL until 3:00 p.m. (local time) on April 14, 2020. Any bids received after the specified time and date will not be considered. All parties interested in submitting a bid must register their name, email, mailing address, and telephone number with Passero Associates via email awitt@passero.com. A Pre-bid conference will be held Thursday, March 26, 2020 10:00AM EST at Palatka City Hall, 201 North 2nd Street, Palatka, FL 32177.

Bidding documents (Information for Bidders, Project Manual and Drawings) may be examined at City of Palatka's City Hall building, located at 201 N. 2nd Street, Palatka FL 32177.

A complete Bid Document set, including project drawings and technical specifications, will be available for purchase on Friday, March 13, 2020 and may be obtained from Passero Associates, LLC at www.passero.com under the 'Bid' tab for a non-refundable fee of \$50.00. The Complete Bid Document will also be available from the following sources:

Plan Room of Construction Bulletin/Construction Journal, Jacksonville, FL; Mid-State Builders Exchange, Ocala, FL; The Blue Book Building and Construction Network; Dodge Data & Analytics, Jacksonville, FL; Builders Exchange Plan Rooms, Daytona & Tampa, FL; ConstructConnect - Pelham, AL, Norcross, GA, and all of FL.

The project is being financed through the Community Development Block Grant Hurricane Matthew Disaster Recovery Program administered by the State of Florida Department of Economic Opportunities.

Attention of Bidders is particularly called to the requirements as to conditions of employment to be observed and minimum wage rates to be paid under the Contract, Section 3, Segregated Facilities, Section 109 Executive Order 11246, and all applicable laws and regulations of the Federal government and State of Florida, and bonding and insurance requirements.

The City of Palatka is an Equal Opportunity Employer and reserves the right to reject any or all bids, and all submittals, to waive any informalities or irregularities in the ITB process and to award the contract(s) in the best interest of the City. EOE/DFWP

Legal No. 00073635
03/13/20



Invitation to Bid (ITB) 2020-07

South 14th & 15th Street Drainage and Roadway Improvements

The City of Palatka is seeking bids from responsible firms for road widening, reconstruction and storm sewer construction in Palatka, FL until **3:00 p.m. (local time) on April 14, 2020**. Any bids received after the specified time and date will not be considered. All parties interested in submitting a bid must register their name, email, mailing address, and telephone number with Passero Associates via email awitt@passero.com. A Pre-bid conference will be held Thursday, March 26, 2020 10:00AM EST at Palatka City Hall, 201 North 2nd Street, Palatka, FL 32177.

The project is being financed through the Community Development Block Grant Hurricane Matthew Disaster Recovery Program administered by the State of Florida Department of Economic Opportunities.

Attention of Bidders is particularly called to the requirements as to conditions of employment to be observed and minimum wage rates to be paid under the Contract, Section 3, Segregated Facilities, Section 109 Executive Order 11246, and all applicable laws and regulations of the Federal government and State of Florida, and bonding and insurance requirements.

The City of Palatka is an Equal Opportunity Employer and reserves the right to reject any or all bids, and all submittals, to waive any informalities or irregularities in the ITB process and to award the contract(s) in the best interest of the City. EOE/DFWP

LINE LEGAL ADVERTISEMENT – Run Date March 13, 2020

TWO (2) Proofs of Publication Requested

Please e-mail editing proof to Mandi Tucker, mtucker@palatka-fl.gov together with cost of advertisement.

Billing: City of Palatka, 201 N. 2nd Street, Palatka FL 32177

Fred Fox

From: Matt Singletary <msingletary@passero.com>
Sent: Tuesday, March 17, 2020 3:36 PM
To: jandmmilling@gmail.com; cindi@tibs1.com; wattles@bellsouth.net; sales@wjssupply.com; Kevin_Feak@yahoo.com; washington485@windstream.net; theresa@africannetworktv.com; ajkwan@akeainc.com; andrea@akirawood.com; gale@akirawood.com; allsouthcon@gmail.com; janeN@altainc.com; rickn@altainc.com; kthomas@anamarinc.com; eblack@asrsystems.ws; assuranceccs@gmail.com; bagamianllc@gmail.com; info@bellscleaning.solutions; shermannedra@yahoo.com; cbuchanan@tempforce.net; dkeith@carpetsystemsplus.net; cherokeeswppp@gmail.com; sheldon.barrett@gmail.com; kagornto@gmail.com; gtrimm@cci-newberry.com; chris@cornerstonebarricades.com; admin@creativeindustrialsolutions.com; dcmf01@aol.com; jsegarra@foresightcgi.com; mydiscountjacks@yahoo.com; ewreshard@cox.net; BISHOPFOLSTON@GMAIL.COM; EASHLEYO@GMAIL.COM; dwallen@edafl.com; kristin@educationstationandpreschool.com; michael@elevateddc.com; sgay.services@gmail.com; margaret.andraka@enfoglobe.com; rdaugherty@ewingwaterproofing.com; m.thomas@fasttrackse.com; a.powell@fasttrackse.com; mallaryloretta@yahoo.com; fft1974@netzero.net; arthurpayne1426@yahoo.com; Susan@flsepticinc.com; vlowry@gainesvilleironworks.com; vlowry@gainesvilleironworks.com; rachel@genesisdooor.com; bill@genesisdooor.com; rdoty@gis-associates.com; info@gnosysnetworks.com; wlewis1016@windstream.net; jodi@carpet1floorandhome.com; pjain@iwcs.biz; IsraelPPWC@gmail.com; jgarrettgallery@gmail.com; freedlengton@joseph-eng.com; awkemper@kemper-corp.com; paul.preus@lifestylesystem.us; lisa.ljbd@gmail.com; LNCCinc@aol.com; lcb55@windstream.net; jhall@mccallservice.com; misterpaper@misterpaper.com; nancysbakeshop@yahoo.com; ridel@napolestranslations.com; Moteahw@nistaa.com; sales@nutri360pops.com; adrianfharpersr@yahoo.com; adrianfharpersr@ncfdna.com; derek@oelrichconstruction.com; pabner5812@gmail.com; st4design@aol.com; phase3bsi@att.net; roger@rleonelectric.com; radley@radweardesigns.com; laurarutan@gmail.com; rsiebein@siebeinacoustic.com; lucy@southarc.com; spsupply@bellsouth.net; sputoeng@mindspring.com; contracts@sunsurgical.com; tlarkin59@yahoo.com; kristi@thebarfieldgroup.net; jns_thom@bellsouth.net; solutions@telassureglobal.com; trinihomesinc@gmail.com; bm@unlimitedcabinetrysolutions.com; bm@unlimitedcabinetrysolutions.com; mamawheatbread@aol.com; support@weget4u.com; 5starsjanitorialservicesllc@gmail.com; gaudet@att.net; Lola@AccurateBackgroundCheck.com; mlandis@apexop.com; sosa@sosarchitect.com; bhtruckingsvc@aol.com; info@blueribbonocala.com; BUCK@BGS.CC; sales@bgs.cc; frank@force-protect.com; cvo@cvaxles.com; drrdrywallrepair@gmail.com; smiller@dscontractingus.com; mlinn@eodunbar.com; teresa.newsome@att.net; sales@extremetactical.net; info@extremetactical.net; m.thomas@fasttrackse.com; accounting@fasttrackse.com; Bob.gordon@gforceglobal.com; ggjanitorial@yahoo.com; kristinvanmeter@aol.com; adavies@hydrodynamicsolutions.com; info@iedproducts.com; Prof.Grant@RNSuccess.org; doctor@jmcmail.com; wkay1211@earthlink.net; CYNTHIA@LPCONSTRUCTIONFL.COM; maykel0073@aol.com; gilbert@marchitectfl.com; dhays@mccallservice.com; jhall@mccallservice.com; steetermgi@aol.com; lisannoffice@gmail.com; jgibson@ocalaconsulting.com; oelwingo@gmail.com; wendy@precisionsidewalksafety.com; glen@plsinc.us; billing@promodaddy.com; qrs.ocala@gmail.com; rayrogers@rkrofficefurniture.com;

To: bsanderson@cfl.rr.com; mfields@servellosoninc.com; contact_us@servellosoninc.com; shane@hescorls.com; jhark@shredprosusa.com; orders@signatureschoolproducts.com; CThomas@SkyBlieuTech.com; mestrada@sseteam.com; edwardhutchins@yahoo.com; joe@southernpaintandsupply.com; Kmorris@sseteam.com; contact_us@servellosoninc.com; TANISHAHARMON_SLL@HOTMAIL.COM; sunsouthwindows@yahoo.com; coletteglencross@gmail.com; itydir@tydirconstruction.com; accounting@vanndata.com; janice@vanndata.com; fvillota@veracityfab.com; kwdulko@outlook.com; joelle@flsilt.com; marckovacs@gmail.com

Cc: Jonathan Griffith (jcgriffith@palatka-fl.gov); mtucker; Fred Fox; Angela Witt

Subject: Invitation to Bid / City of Palatka (ITB 2020-07) / CDBG DR South 14th & 15th Street Drainage and Roadway Improvements

Attachments: line legal ad 2020-03-06.pdf

To Whom It May Concern,

Please see the attached Invitation to Bid for the referenced project. This project is currently out for bid.

You are receiving this email because you are listed as an MBE/WBE vendor on the State of Florida's Office of Supplier Diversity website. If this type of work does not apply to your business, please disregard.

Thank you.

Sincerely,
Matt Singletary, PE
Project Manager

PASSERO ASSOCIATES
4730 Casa Cola Way, Suite 200
St. Augustine, FL 32095
Direct: 904-224-7078
Cell: 904-624-0978
msingletary@passero.com

Service. Solutions. Results.
www.passero.com



This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. Please note that any views or opinions presented in this email are solely those of the author and do not necessarily represent those of Passero Associates. The recipient should check this email and any attachments for the presence of viruses. Passero Associates accepts no liability for any damage caused by any virus transmitted by this email.

City of Palatka

Bid Opening - Invitation to Bid ITB 2020-07

Date: April 21, 2020

Job Title: South 14th & 15th Street Drainage and Roadway Improvements


Contact: Matt Singletary, Passero Associates

Opened by: Ashlynn Phillips

Read by: Jonathan Griffith

Proposer's Name	Addendums - Two (2)	One (1) Original and One (1) Digital Copy	Total Price
CGC Inc	yes	\$	4,471,747.00
DB Civil Construction LLC	yes	\$	2,385,028.00
JD Hinson Company	yes	\$	3,315,189.44
GPS Civil Construction Inc		\$	2,982,636.80
RiverStone Construction		\$	2,417,463.07
4Cs Trucking and Excavation Inc	yes	\$	2,603,208.33

Witnesses:





May 8, 2020

Mr. Donald E. Holmes, City Manager
City of Palatka
201 North 2nd Street
Palatka, FL 32177

Reference: **Recommendation of Award**
14th & 15th Street Drainage & Roadway Improvements
City of Palatka
ITB No. 2020-07
PA Project Number 24000010.0059

Dear Mr. Holmes:

Passero Associates has reviewed the six (6) bids that were received on April 21, 2020, at 3:00 PM for the 14th & 15th Street Drainage & Roadway Improvements project for the City of Palatka. The bids were publicly opened and read at 4:00PM the same day. This letter serves as Passero Associates recommendation of award to DB Civil Construction, LLC, of Bunnell, Florida.

Passero Associates performed a review of DB Civil Construction's responsibility by researching the following:

- DB Civil Construction, LLC, is licensed as Underground Utility & Excavation contractor in the State of Florida. (License # CUC1224644, Expires 8/31/2020)
- DB Civil Construction, LLC, did not appear on the U.S. System for Award Management's (SAM) List of Debarred, Suspended, or Voluntarily Excluded Firms Ineligible for Federal Aid.
- DB Civil Construction, LLC, did not appear on the U.S. Department of Labor's H-1B Debarred/Disqualified List of Employers or on the Willful Violators List.
- DB Civil Construction, LLC, does not have a history of violations or current (open) violations with the U.S. Department of Labor, Office of Safety and Health Administration (OSHA) for safety violations.
- DB Civil Construction, LLC, has experience in utility and roadway projects in the state of Florida.
- DB Civil Construction, LLC, was reported to have performed satisfactorily or above expectations on their referenced past and current projects.

A Bid Tabulation showing a summary of the three lowest bids received is enclosed for your review. DB Civil is the low bidder with a Base Bid total cost proposal in the amount of Two Million Three Hundred Eighty-Five Thousand Twenty-Eight Dollars and Zero Cents (\$2,385,028.00).

Based on this information, Passero Associates recommends that a Contract be awarded to DB Civil. Prior to awarding the Contract, value engineering discussions with DB Civil will be required to bring the project within the available budget.

We have enclosed for your consideration and approval, the following Work Order for Passero Associates, LLC:

- Work Order 20-59R for Bidding, Value Engineering, Construction Administration, Periodic Resident Engineering & Observation & Grant Administration Assistance services in the amount of One Hundred Fifty Thousand Dollars and Zero Cents (\$150,000.00).

If you have any questions or require additional information, please contact me.

Sincerely,



Matthew Singletary, P.E.
Project Manager

Enclosures: Bid Tabulation
PA Work Order 20-59R

Cc: Jonathan Griffith, Palatka Public Works Director
Mandi Tucker, Palatka Grants Administrator / Project Manager
Brad Wente, Passero Associates
Andrew Holesko, Passero Associates

BID TABULATION
 South 14th and 15th St. Drainage and Roadway Improvements
 Public Bid Opening - April 21, 2020, 4:00 PM

Item	Description	Quantity	Units	Low Bidder		Riverstone		4C's	
				DB Civil	Total	Unit Cost	Total	Unit Cost	Total
GENERAL									
A	Mobilization	1	LS	\$87,000.79	\$87,000.79	\$80,000.00	\$80,000.00	\$106,850.00	\$106,850.00
B	M.O.T.	1	LS	\$17,650.00	\$17,650.00	\$35,000.00	\$35,000.00	\$2,300.00	\$2,300.00
C	Materials Testing	1	LS	\$23,700.00	\$23,700.00	\$18,000.00	\$18,000.00	\$30,705.00	\$30,705.00
D	Construction Surveying	1	LS	\$25,250.00	\$25,250.00	\$50,000.00	\$50,000.00	\$53,875.00	\$53,875.00
E	Record Drawings	1	LS	\$20,500.00	\$20,500.00	\$10,000.00	\$10,000.00	\$43,100.00	\$43,100.00
F	NPDES Permitting, Monitoring and Compliance	1	LS	\$2,500.00	\$2,500.00	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00
SUBTOTAL				\$176,600.79		\$208,000.00		\$243,830.00	
DEMOLITION/EARTHWORK/GRADING/SODDING									
A.1	Clear & Grub (All Demolition Items Not Specifically Included Elsewhere)	1	LS	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$15,297.50	\$15,297.50
A.2	Remove Existing Pavement Section & Stockpile Bricks (14th St.)	3,214	SY	\$2.50	\$8,035.00	\$19.62	\$63,058.68	\$17.72	\$56,952.08
A.3	Remove Existing Pavement Section & Stockpile Bricks (Laurel St.)	550	SY	\$2.80	\$1,540.00	\$19.62	\$10,791.00	\$18.41	\$10,125.50
A.4	Remove Existing Pavement Section & Stockpile Bricks (Oak St.)	521	SY	\$2.75	\$1,432.75	\$19.62	\$10,222.02	\$18.60	\$9,690.60
A.5	Remove Existing Pavement Section (14th St.)	649	SY	\$8.65	\$5,613.85	\$6.00	\$3,894.00	\$4.81	\$3,121.69
A.6	Remove Existing Pavement Section (15th St.)	4,282	SY	\$5.25	\$22,480.50	\$6.00	\$25,692.00	1.46	\$6,251.72
A.7	Remove Existing Bituminous Asphalt (Diana Dr.)	654	SY	\$2.85	\$1,863.90	\$6.00	\$3,924.00	\$4.77	\$3,119.58
A.8	Remove Existing Bituminous Asphalt (Carr St.)	704	SY	\$3.25	\$2,288.00	\$6.00	\$4,224.00	\$4.44	\$3,125.76
A.9	Remove Existing Bituminous Asphalt (Add Alternate No. 1)	1,993	SY	\$2.70	\$5,381.10	\$7.00	\$13,951.00	\$3.13	\$6,238.09
A.10	Remove Existing Concrete Sidewalk/Driveways (14th St.)	2,230	SY	\$2.55	\$5,686.50	\$25.00	\$55,750.00	\$9.00	\$20,070.00
A.11	Remove Existing Concrete Sidewalk/Driveways (15th St.)	2,470	SY	\$2.85	\$7,039.50	\$25.00	\$61,750.00	\$9.00	\$22,230.00
A.12	Remove Existing Concrete Sidewalk/Driveways (Diana Dr.)	15	SY	\$60.00	\$900.00	\$25.00	\$375.00	\$9.00	\$135.00
A.13	Remove Existing Concrete Sidewalk/Driveways (Carr St.)	375	SY	\$5.65	\$2,118.75	\$25.00	\$9,375.00	\$9.00	\$3,375.00
A.14	Remove Existing Concrete Sidewalk/Driveways (Laurel St.)	403	SY	\$4.40	\$1,773.20	\$25.00	\$10,075.00	\$9.00	\$3,627.00
A.15	Remove Existing Concrete Sidewalk/Driveways (Oak St.)	433	SY	\$5.00	\$2,165.00	\$25.00	\$10,825.00	\$9.00	\$3,897.00
A.16	Remove Existing Concrete Sidewalk/Driveways (Add Alternate No. 1)	1,153	SY	\$4.00	\$4,612.00	\$25.00	\$28,825.00	\$9.00	\$10,377.00
A.17	Remove Existing Concrete Curb (14th St.)	3,486	LF	\$2.35	\$8,192.10	\$1.77	\$6,170.22	\$2.00	\$6,972.00
A.18	Remove Existing Concrete Curb (15th St.)	3,440	LF	\$2.35	\$8,084.00	\$1.77	\$6,088.80	\$2.00	\$6,880.00
A.19	Remove Existing Concrete Curb (Diana Dr.)	69	LF	\$7.75	\$534.75	\$1.77	\$122.13	\$2.00	\$138.00
A.20	Remove Existing Concrete Curb (Carr St.)	584	LF	\$2.35	\$1,372.40	\$1.77	\$1,033.68	\$2.00	\$1,168.00
A.21	Remove Existing Concrete Curb (Laurel St.)	560	LF	\$2.45	\$1,372.00	\$1.77	\$991.20	\$2.00	\$1,120.00
A.22	Remove Existing Concrete Curb (Oak St.)	487	LF	\$2.35	\$1,144.45	\$1.77	\$861.99	\$2.00	\$974.00
A.23	Remove Existing Concrete Curb (Add Alternate No. 1)	1,699	LF	\$2.35	\$3,992.65	\$1.77	\$3,007.23	\$2.00	\$3,398.00
A.24	Remove Existing Storm Structure	31	EA	\$1,200.00	\$37,200.00	\$585.00	\$18,135.00	\$1,520.00	\$47,120.00
A.25	Remove Existing Storm Pipe	1,392	LF	\$21.75	\$30,276.00	\$9.36	\$13,029.12	\$9.25	\$12,876.00
A.26	Grout Fill Existing Storm Pipe	11	CY	\$345.00	\$3,795.00	\$204.75	\$2,252.25	\$280.00	\$3,080.00
B.1	Unclassified Excavation	2,900	CY	\$15.00	\$43,500.00	\$10.28	\$29,812.00	\$5.50	\$15,950.00

BID TABULATION

South 14th and 15th St. Drainage and Roadway Improvements

Public Bid Opening - April 21, 2020, 4:00 PM

Item	Description	Quantity	Units	Low Bidder		Riverstone		4C's	
				DB Civil	Total	Unit Cost	Total	Unit Cost	Total
B.2	Embankment, Compacted in Place	1,341	CY	\$30.00	\$40,230.00	\$3.66	\$4,908.06	\$9.00	\$12,069.00
B.3	Remove & Replace Unsuitable Soils, Compacted in Place (14th St.)	1,548	CY	\$39.00	\$60,372.00	\$18.00	\$27,864.00	\$27.00	\$41,796.00
B.4	Remove & Replace Unsuitable Soils, Compacted in Place (15th St.)	1,701	CY	\$36.00	\$61,236.00	\$18.00	\$30,618.00	\$27.00	\$45,927.00
B.5	Remove & Replace Unsuitable Soils, Compacted in Place (Laurel St.)	220	CY	\$36.00	\$7,920.00	\$18.00	\$3,960.00	\$27.00	\$5,940.00
B.6	Remove & Replace Unsuitable Soils, Compacted in Place (Carr St.)	220	CY	\$36.00	\$7,920.00	\$18.00	\$3,960.00	\$27.00	\$5,940.00
C	Erosion Control Measures	1	LS	\$15,786.18	\$15,786.18	\$5,000.00	\$5,000.00	\$1,685.00	\$1,685.00
D.1	Sodding	10,131	SY	\$2.72	\$27,556.32	\$3.51	\$35,559.81	\$8.48	\$85,910.88
D.2	Sodding (Add Alternate No. 1)	2,337	SY	\$2.70	\$6,309.90	\$3.51	\$8,202.87	\$8.48	\$19,817.76
	SUBTOTAL				\$447,723.80		\$529,308.06		\$496,395.16
III	ROADWAY/PAVING								
A.1	12" Stabilized Subgrade (14th St.)	4,643	SY	\$9.30	\$43,179.90	\$6.50	\$30,179.50	\$6.00	\$27,858.00
A.2	12" Stabilized Subgrade (15th St.)	5,102	SY	\$9.00	\$45,918.00	\$6.50	\$33,163.00	\$6.00	\$30,612.00
A.3	12" Stabilized Subgrade (Laurel St.)	661	SY	\$11.40	\$7,535.40	\$6.50	\$4,296.50	\$6.00	\$3,966.00
A.4	12" Stabilized Subgrade (Oak St.)	659	SY	\$11.35	\$7,479.65	\$6.50	\$4,283.50	\$6.00	\$3,954.00
B.1	8" Rock Base - Recycled Concrete Aggregate (14th St.)	4,643	SY	\$17.75	\$82,413.25	\$23.75	\$110,271.25	\$18.00	\$83,574.00
B.2	8" Rock Base - Recycled Concrete Aggregate (15th St.)	5,102	SY	\$17.77	\$90,662.54	\$23.75	\$121,172.50	\$18.00	\$91,836.00
B.3	8" Rock Base - Recycled Concrete Aggregate (Laurel St.)	661	SY	\$19.80	\$13,087.80	\$23.75	\$15,698.75	\$18.00	\$11,898.00
B.4	8" Rock Base - Recycled Concrete Aggregate (Oak St.)	659	SY	\$19.80	\$13,048.20	\$23.75	\$15,651.25	\$18.00	\$11,862.00
B.5	Rework Limerock Base (Diana Dr.)	654	SY	\$4.00	\$2,616.00	\$4.95	\$3,237.30	\$15.00	\$9,810.00
B.6	Rework Limerock Base (Carr St.)	704	SY	\$4.00	\$2,816.00	\$4.95	\$3,484.80	\$15.00	\$10,560.00
B.7	Rework Limerock Base (Add Alternate No. 1)	1,993	SY	\$4.00	\$7,972.00	\$4.95	\$9,865.35	\$15.00	\$29,895.00
C.1	2" Type SP-12.5mm Asphalt (14th St.)	497	TON	\$121.00	\$60,137.00	\$141.27	\$70,211.19	\$155.25	\$77,159.25
C.2	2" Type SP-12.5mm Asphalt (15th St.)	547	TON	\$121.00	\$66,187.00	\$137.28	\$75,092.16	\$155.25	\$84,921.75
C.3	2" Type SP-12.5mm Asphalt (Diana Dr.)	72	TON	\$121.00	\$8,712.00	\$154.94	\$11,155.68	\$172.50	\$12,420.00
C.4	2" Type SP-12.5mm Asphalt (Carr St.)	71	TON	\$121.00	\$8,591.00	\$154.94	\$11,000.74	\$172.50	\$12,247.50
C.5	2" Type SP-12.5mm Asphalt (Laurel St.)	71	TON	\$121.00	\$8,591.00	\$154.94	\$11,000.74	\$172.50	\$12,247.50
C.6	2" Type SP-12.5mm Asphalt (Oak St.)	213	TON	\$121.00	\$25,687.80	\$167.87	\$35,756.31	\$172.50	\$36,742.50
C.7	2" Type SP-12.5mm Asphalt (Add Alternate No. 1)	3,698	SY	\$12.00	\$44,376.00	-\$3.28	-\$12,129.44	-\$35.00	-\$129,430.00
C.8	2" Mill & Overlay Alternate Deduct (15th St.)	3,847	LF	\$12.80	\$49,241.60	\$16.97	\$65,283.59	\$10.06	\$38,700.82
D.1	Mountable Roll Curb (14th St.)	3,848	LF	\$13.36	\$51,409.28	\$16.97	\$65,300.56	\$10.06	\$38,710.88
D.2	Mountable Roll Curb (15th St.)	304	LF	\$14.50	\$4,408.00	\$16.97	\$5,158.88	\$14.66	\$4,456.64
D.3	Mountable Roll Curb (Diana Dr.)	599	LF	\$14.75	\$8,835.25	\$16.97	\$10,165.03	\$14.66	\$8,781.34
D.4	Mountable Roll Curb (Carr St.)	598	LF	\$14.00	\$8,372.00	\$16.97	\$10,148.06	\$12.94	\$7,798.12
D.5	Mountable Roll Curb (Laurel St.)	596	LF	\$14.00	\$8,344.00	\$16.97	\$10,114.12	\$12.94	\$7,712.24
D.6	Mountable Roll Curb (Oak St.)	1,795	LF	\$13.00	\$23,335.00	\$16.97	\$30,461.15	\$14.66	\$26,314.70

BID TABULATION
 South 14th and 15th St. Drainage and Roadway Improvements
 Public Bid Opening - April 21, 2020, 4:00 PM

Item	Description	Quantity	Units	Low Bidder		Riverstone		4C's	
				DB Civil	Total	Unit Cost	Total	Unit Cost	Total
D.8	Type F Curb (14th St.)	41	LF	\$28.45	\$1,166.45	\$23.40	\$959.40	\$18.98	\$778.18
D.9	Type F Curb (15th St.)	35	LF	\$30.00	\$1,050.00	\$23.40	\$819.00	\$18.98	\$664.30
E.1	4" Sidewalk (14th St.)	1,471	SY	\$43.25	\$63,620.75	\$36.00	\$52,956.00	\$41.57	\$61,149.47
E.2	4" Sidewalk (15th St.)	1,536	SY	\$43.25	\$66,432.00	\$36.00	\$55,296.00	\$41.48	\$63,713.28
E.3	4" Sidewalk (Carr St.)	321	SY	\$43.25	\$13,883.25	\$36.00	\$11,556.00	\$43.20	\$13,867.20
E.4	4" Sidewalk (Laurel St.)	317	SY	\$43.25	\$13,710.25	\$36.00	\$11,412.00	\$43.24	\$13,707.08
E.5	4" Sidewalk (Oak St.)	302	SY	\$43.25	\$13,061.50	\$36.00	\$10,872.00	\$43.42	\$13,112.84
E.6	4" Sidewalk (Add Alternate No. 1)	922	SY	\$43.50	\$40,107.00	\$36.00	\$33,192.00	\$42.73	\$39,397.06
E.7	6" Sidewalk/Driveway (14th St.)	627	SY	\$52.00	\$32,604.00	\$50.00	\$31,350.00	\$54.35	\$34,077.45
E.8	6" Sidewalk/Driveway (15th St.)	663	SY	\$52.00	\$34,476.00	\$50.00	\$33,150.00	\$54.09	\$35,861.67
E.9	6" Sidewalk/Driveway (Diana Dr.)	11	SY	\$60.00	\$660.00	\$50.00	\$550.00	\$161.31	\$1,774.41
E.10	6" Sidewalk/Driveway (Carr St.)	137	SY	\$55.00	\$7,535.00	\$50.00	\$6,850.00	\$80.88	\$11,080.56
E.11	6" Sidewalk/Driveway (Laurel St.)	179	SY	\$53.50	\$9,576.50	\$50.00	\$8,950.00	\$76.94	\$13,772.26
E.12	6" Sidewalk/Driveway (Oak St.)	188	SY	\$53.50	\$10,058.00	\$50.00	\$9,400.00	\$78.90	\$14,833.20
E.13	6" Sidewalk/Driveway (Add Alternate No. 1)	483	SY	\$52.50	\$25,357.50	\$50.00	\$24,150.00	\$60.91	\$29,419.53
E.14	8" Reinforced Dumpster Apron	156	SY	\$65.45	\$10,210.20	\$65.00	\$10,140.00	\$85.84	\$13,391.04
	SUBTOTAL				\$1,045,055.07		\$1,062,625.61		\$927,395.27
IV	STRIPING & SIGNAGE								
	STRIPING								
A.1	24" Thermoplastic Stop Bar (14th St.)	188	LF	\$9.91	\$1,863.08	\$15.77	\$2,964.76	\$10.35	\$1,945.80
A.2	24" Thermoplastic Stop Bar (15th St.)	211	LF	\$9.91	\$2,091.01	\$15.77	\$3,327.47	\$10.35	\$2,183.85
A.3	4" double yellow paint	60	LF	\$1.25	\$75.00	\$11.10	\$666.00	\$0.58	\$34.80
	SUBTOTAL				\$4,029.09		\$6,958.23		\$4,164.45
	SIGNS								
B.1	Stop Sign (14th St.)	17	EA	\$265.00	\$4,505.00	\$789.75	\$13,425.75	\$332.49	\$5,652.33
B.2	Stop Sign (15th St.)	18	EA	\$265.00	\$4,770.00	\$789.75	\$14,215.50	\$332.49	\$5,984.82
	SUBTOTAL				\$9,275.00		\$27,641.25		\$11,637.15
V	STORM DRAINAGE								
A.1	15" RCP	505	LF	\$76.00	\$38,380.00	\$61.71	\$31,163.55	\$139.97	\$70,684.85
A.1a	15" ADS (Alternate, Deduct)	505	LF	\$1.00	\$505.00	-\$5.00	-\$2,525.00	-\$21.00	-\$10,605.00
A.2	18" RCP	46	LF	\$228.00	\$10,488.00	\$94.50	\$4,347.00	\$157.23	\$7,232.58
A.2a	18" ADS (Alternate, Deduct)	46	LF	\$1.00	\$46.00	-\$7.00	-\$322.00	-\$23.58	-\$1,084.68
A.3	24" RCP	417	LF	\$85.00	\$35,445.00	\$81.16	\$33,843.72	\$186.18	\$77,637.06
A.3a	24" ADS (Alternate, Deduct)	417	LF	\$1.00	\$417.00	-\$9.00	-\$3,753.00	-\$27.93	-\$11,646.81
A.4	30" RCP	404	LF	\$113.50	\$45,854.00	\$97.37	\$39,337.48	\$201.40	\$81,365.60

BID TABULATION

South 14th and 15th St. Drainage and Roadway Improvements

Public Bid Opening - April 21, 2020, 4:00 PM

Item	Description	Quantity	Units	Low Bidder		Riverstone		4C's	
				DB Civil	Total	Unit Cost	Total	Unit Cost	Total
A.4a	30" ADS (Alternate, Deduct)	404	LF	\$1.00	\$404.00	-\$22.00	-\$8,888.00	-\$30.21	-\$12,204.84
A.5	36" RCP	250	LF	\$186.00	\$46,500.00	\$120.22	\$30,055.00	\$269.18	\$67,295.00
A.5a	36" ADS (Alternate, Deduct)	250	LF	\$1.00	\$250.00	-\$23.00	-\$5,750.00	-\$40.38	-\$10,095.00
A.6	42" RCP	25	LF	\$450.00	\$11,250.00	\$152.98	\$3,824.50	\$327.29	\$8,182.25
A.6a	42" ADS (Alternate, Deduct)	25	LF	\$1.00	\$25.00	-\$26.00	-\$650.00	-\$49.09	-\$1,227.25
A.7	48" RCP	315	LF	\$205.00	\$64,575.00	\$165.46	\$52,119.90	\$401.19	\$126,374.85
A.7a	48" ADS (Alternate, Deduct)	315	LF	\$1.00	\$315.00	-\$30.00	-\$9,450.00	-\$20.06	-\$6,318.90
A.8	23" x 14" Elliptical RCP	18	LF	\$290.00	\$5,220.00	\$96.35	\$1,734.30	\$194.44	\$3,499.92
A.9	38" x 24" Elliptical RCP	6	LF	\$620.00	\$3,720.00	\$129.10	\$774.60	\$335.62	\$2,013.72
A.10	45" x 29" Elliptical RCP	349	LF	\$195.25	\$68,142.25	\$160.62	\$56,056.38	\$307.57	\$107,341.93
A.11	60" x 38" Elliptical RCP	30	LF	\$360.00	\$10,800.00	\$264.49	\$7,934.70	\$490.17	\$14,705.10
A.12	Imported Backfill for Storm Pipe Installation, Compacted in Place	2,081	CY	\$18.00	\$37,458.00	\$12.91	\$26,865.71	\$9.00	\$18,729.00
A.13	Pipe Lining 48" RCP (Add Alternate No. 2)	95	LF	\$658.00	\$62,510.00	\$150.00	\$14,250.00	\$578.95	\$55,000.25
B.1	FDOT Type 9 Curb Inlet	28	EA	\$3,680.00	\$103,040.00	\$5,389.97	\$150,919.16	\$4,623.94	\$129,470.32
B.2	FDOT Type 9 Curb Inlet Conflict Structure	1	EA	\$11,000.00	\$11,000.00	\$12,036.47	\$12,036.47	\$10,524.45	\$10,524.45
B.3	FDOT Type J Bottom Manhole	6	EA	\$4,850.00	\$29,100.00	\$6,311.60	\$37,869.60	\$5,582.98	\$33,497.88
B.4	FDOT Type J Bottom Manhole Conflict Structure	6	EA	\$5,450.00	\$32,700.00	\$3,625.13	\$21,750.78	\$8,173.60	\$49,041.60
B.5	FDOT Type P Bottom Manhole Conflict Structure	3	EA	\$7,400.00	\$22,200.00	\$7,100.46	\$21,301.38	\$7,837.57	\$23,512.71
B.6	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 15" RCP	2	EA	\$2,850.00	\$5,700.00	\$4,067.04	\$8,134.08	\$8,439.64	\$16,879.28
B.7	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 18" RCP	1	EA	\$3,100.00	\$3,100.00	\$5,051.17	\$5,051.17	\$10,297.84	\$10,297.84
B.8	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 14"X23" Elliptical RCP	1	EA	\$3,200.00	\$3,200.00	\$4,898.44	\$4,898.44	\$9,682.59	\$9,682.59
	SUBTOTAL				\$652,344.25		\$532,929.92		\$869,786.30
VI	UTILITIES								
A.1	Utility Allowance	1	FIXED	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
	(Base Bid) TOTAL				\$2,385,028.00		\$2,417,463.07		\$2,603,208.33

RESOLUTION NO. 2020-R-62

A RESOLUTION AWARDED ITB 2020-07 AND AUTHORIZING EXECUTION OF A CONTRACT TO DB CIVIL CONSTRUCTION, LLC AS THE LOWEST AND MOST RESPONSIVE BIDDER FOR THE CDBG DR 14th AND 15th STREET DRAINAGE PROJECT; PENDING FLA. DEPARTMENT OF ECONOMIC OPPORTUNITY REVIEW AND APPROVAL

WHEREAS, on 3/13/2020 the City of Palatka issued ITB 2020-07, seeking bids for construction of the CDBG DR 14th and 15th Street Drainage Project (THE PROJECT), and received bids on 4/21/2020; and

WHEREAS Passero Associates, the engineer of record, has issued a recommendation of award to DB Civil Construction, LLC as the lowest and most responsive bidder for ITB 2020-07 in an amount not to exceed \$2,385,028; and

WHEREAS, the City deems it reasonable and necessary to enter an agreement with DB Civil Construction, LLC for the Project.

NOW, THEREFORE, BE IT RESOLVED by the City Commission of the City of Palatka, Florida:

1. That the Mayor and City Clerk are hereby authorized to execute and attest a Construction Agreement for an amount not to exceed \$2,385,028 with DB Civil Construction, LLC for the CDBG DR 14th and 15th Street Drainage Project, said Contract Award to be contingent upon review and approval by the Florida Dept. of Economic Opportunity.

PASSED AND ADOPTED by the City Commission of the City of Palatka, Florida this 14th day of May, 2020.



Glenda Menten
Acting City Clerk

CITY OF PALATKA

BY: [Signature]

Its Mayor

APPROVED AS TO LEGALITY AND CONTENT:

[Signature]
CITY ATTORNEY

TERRILL L. HILL
MAYOR-COMMISSIONER

MARY LAWSON BROWN
VICE MAYOR – COMMISSIONER

RUFUS J. BOROM
COMMISSIONER

TAMMIE McCASKILL
COMMISSIONER

JUSTIN R. CAMPBELL
COMMISSIONER



DONALD E. HOLMES
CITY MANAGER

LOGAN B. BECKER
FINANCE DIRECTOR

JASON L. SHAW, SR
CHIEF, POLICE DEPT.

KEITH 'J.R.' GRIMES
CHIEF, FIRE DEPT.

VALERIA BLAND THOMAS, ESQ.
INTERIM CITY ATTORNEY

Regular meeting 2nd and 4th Thursdays each month at 6:00 p.m.

MINUTES CITY OF PALATKA CITY COMMISSION

June 11, 2020 – 6:00 p.m.

Proceedings of a Special Called Virtual Meeting, pursuant to Governor DeSantis' Executive Order Number 20-69 issued on March 20, 2020, held on the 11th day of June 2020.

PRESENT:

Mayor	Terrill L. Hill
Commissioner	Mary Lawson Brown
Commissioner	Rufus J. Borom
Commissioner	Justin R. Campbell
Commissioner	Tammie M. McCaskill

Also Present: City Manager, Donald E. Holmes; Interim City Attorney, Valeria Thomas; Finance Director, Logan Becker; Police Chief, Jason L. Shaw, Jr.; Fire Chief, "J.R." Grimes; Public Works Director, Jonathan Griffith; Human Resources Director, Debra Robinson; Human Resources Coordinator, Courtney Tillis; Airport Manager, John Youell; and Recreation and Cultural Resources Director, Eddie Cutwright; Mr. Daryl Myers of Hanson Professional Service, Inc.; Mr. Dalton Baylor of DB Civil Construction, LLC; Matt Singletary of Passero Associates

CALL TO ORDER: 6:02 p.m.

Begins at 41:41 on the YouTube recording
<https://www.youtube.com/watch?v=M53ECWwSVVw>

PLEDGE OF ALLEGIANCE & INVOCATION:

Pledge of Allegiance and Invocation: Pastor Ted Stackpole
Begins at 41:51 on the YouTube recording

MOMENT OF SILENCE IN REMEMBRANCE OF:

Begins at 43:52 on the YouTube recording
George Floyd
Abram "Abe" Alexander

ROLL CALL: by Mayor Hill

Begins at 44:57 on the YouTube recording
All commission members present and there is a quorum.

APPROVAL OF MINUTES:

Begins at 46:42 on the YouTube recording

MINUTES – 5/28/2020

Motion to approve by Commissioner Borom

Second by Commissioner Campbell

Motion passes unanimously.

1. **PUBLIC COMMENTS:** (Speakers limited to chat feature on YouTube live or call in at 386-329-0100 for comments or questions– no action taken on items)
Begins at 47:03 on the YouTube recording
2. **CONSENT AGENDA:**
Begins at 48:36 on the YouTube recording
 - a. **Resolution No. 2020-R-60** Authorizing the Submission of a Community Development Block Grant Disaster Relief Application for the Hurricane Irma Phase II Infrastructure Program
 - b. **Resolution No. 2020-R-61** Authorizing the Submission of an Application for the Hardening of the Price Martin Community Center through the 2020 Community Development Block Grant Mitigation Program
 - c. **Resolution No. 2020-R-62** awarding ITB 2020-07 and execution of a contract for CDBG DR 14th and 15th Street Drainage to DB Civil Construction LLC in an amount not to exceed \$2,385,028
 - d. **Resolution No. 2020-R-63** to award ITB 2020-08 and execution of a contract for CDBG N32 Palatka Heights Potable Improvements to TB Landmark, Inc. Base Bid for an amount not to exceed \$1,997,338.53 (100% SRF & CDBG Funding)
 - e. **Adopt Summer Meeting Schedule & Trim Calendar Dates** - City Commission and CRA

Motion by Commissioner Campbell to approve the consent agenda removing item 2.d.

Second by Commissioner Brown

Motion passes unanimously.

PUBLIC HEARINGS:

Begins at 49:43 on the YouTube recording

ORDINANCE accepting IRS changes for General Pension as recommended by Pension Board - 2nd Reading

Motion to adopt ordinance for general pension by Commissioner McCaskill

Second by Commissioner Borom

Motion passes unanimously

ORDINANCE accepting IRS changes for Police Pension as recommended by Pension Board - 2nd Reading

Motion to adopt ordinance for Police pension by Commissioner McCaskill

Second by Commissioner Campbell

Motion passes unanimously

Consent Agenda item 2.d.:

RESOLUTION No. 2020-R-63 to award ITB 2020-08 and authorize execution of a contract for CDBG N32 Palatka Heights Potable Improvements to TB Landmark, Inc. Base Bid for an amount not to exceed \$1,997,338.53 (100% SRF & CDBG Funding)

Begins 52:55 on the YouTube recording

Item 2.d. of the Consent Agenda was pulled from the Consent Agenda for discussion by the Commission.

Mr. Jonathan Griffith advised the Commission that City Staff's recommendation is to award the contract to the second lowest bidder, TB Landmark Construction, Inc. because the Bid Form submitted by DB Civil Construction, LLC was not signed and was otherwise considered incomplete by the engineer of record, Mr. Daryl Myers. DB Civil Construction, LLC did not include pages 7, 8 or 9 of the Bid Form listing their State Contractor License number or what type of business they are.

Mr. Daryl Myers, from Hanson Professional Service, Inc., the engineer of record spoke regarding his recommendation to award the contract to the second lowest bidder, TB Landmark Construction, Inc. because the bid form submitted by the lowest bidder DB Civil Construction, LLC was not fully completed and was not signed.

Mr. Dalton Baylor spoke on behalf of DB Civil Construction, LLC and advised the Commission that it was a technicality that they made a mistake in not fully completing the bid form. DB Civil Construction, LLC is the contractor recommended for the South 14th and 15th Street Drainage and Roadway project. He further advised that he believes that awarding the Palatka Heights Water Main project to another contractor would cause conflict as the projects are in the same location. He said it was DB Civil Construction, LLC intent to bid and build both projects.

Mr. Jonathan Griffith advised that it was Staff's hope to bid the projects together. However, because of funding, the Commission did not allow these projects to be bid together as one contract. He acknowledged that there is some overlap between the two project areas, however, this contract has a much larger project area than the storm work project area and Staff believes that schedules can be accommodated and mitigate conflict between the two different utility structures. He further advised that there might be some patchwork, so that the two contractors are not working over top each other, but that Staff believes we can work with two contractors.

City Manager Holmes advised that it would have been preferable to have one contractor do both jobs, but that it is his belief that the City can not ignore the requirement that the bid must be responsive (fully completed and signed) in order to accept it.

Motion by Commissioner Brown to accept City staff's recommendation and approve item 2.d. as written

Second by Commissioner Borom

Motion approved unanimously

PUBLIC HEARINGS continued:

Begins at 1:07:35 on the YouTube recording

Application to the Department of Economic Opportunity (DEO) Community Block Development Grant Disaster Relief for Hurricane Irma

Mr. Jonathan Griffith advised the Commission that Staff is asking for authorization to make this Application. The purpose of applying for this Grant is for disaster recovery monetary assistance to address flooding at the intersections of Golf Drive and Moseley Avenue, North 13th Street and North 14th Street, and Crill Avenue and Moseley Avenue. The estimated cost of the is \$795,000.00.

Motion to move forward with the application by Commissioner Campbell

Second by Commissioner Brown

Motion approved unanimously

3. **CITY MANAGER AND ADMINISTRATIVE REPORTS**

Begins at 1:10:39 on the YouTube recording

City Manager - Staff to participate in a public records request webinar next week; plans are underway to make improvements to City Hall in order to make it more functional, as we plan to reopen to the public in the future; budget formulation in process; and the Finance Director may take a short leave of absence in the near future - Jill Keiser will assist during Ms. Becker's leave of absence.

Discussion regarding City of Palatka Summer calendar.

Fire Chief Grimes - Promoting applications for the position of firefighter and looking into scholarships for local high school students to attend to fire school

Airport Manager, Mr. Youell – New/modern rotating beacon erected at the airport

Human Resources Director, Ms. Robinson – New jobs have been posted on the City of Palatka website and on Indeed.com, applicants can also e-mail their applications to hr@palatka-fl.gov

Finance Director, Ms. Becker – Budget matters

4. **COMMISSIONER COMMENTS**

Begins at 1:20:21 on the YouTube recording

Commissioner Borom – COVID-19 concerns

Commissioner Brown –Senior Art Festival

Mayor Hill – COVID-19 concerns; “Dining in Downtown” event scheduled for June 13, 2020, postponed; and concerns that our community needs to unite in equality and unite against hate and discrimination.

5. **ADJOURN at 6:56 p.m.**

1:34:38 on the YouTube recording

ANY PERSON WISHING TO APPEAL ANY DECISION MADE BY THE CITY COMMISSION WITH RESPECT TO ANY MATTER CONSIDERED AT SUCH MEETING WILL NEED A RECORD OF THE PROCEEDINGS, AND FOR SUCH PURPOSE MAY NEED TO INSURE THAT A VERBATIM RECORD OF THE PROCEEDINGS IS MADE, WHICH RECORD INCLUDES THE TESTIMONY AND EVIDENCE UPON WHICH THE APPEAL IS TO BE BASED. F.S. 286.105 PERSONS WITH DISABILITIES REQUIRING ACCOMMODATIONS IN ORDER TO PARTICIPATE IN THIS MEETING SHOULD CONTACT THE CITY CLERK'S OFFICE AT 329-0100 AT LEAST 24 HOURS IN ADVANCE TO REQUEST ACCOMMODATIONS.

BID BONDS

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, DB Civil Construction, LLC

_____ as Principal, and Western Surety Company

_____ as Surety, are hereby held and firmly bound

unto The City of Palatka, FL as owner in the penal sum

of Five Percent of Total Amount Bid-----(5% of TAB) for the payment of

which, well and truly to be made, we hereby jointly and severally bind ourselves, our

heirs, executors, administrators, successors and assigns.

Signed, this 13th day of April, 2020.

The condition of the above obligation is such that whereas the Principal has submitted to

The City of Palatka, FL a certain Bid, attached hereto and hereby made apart

hereof to enter into a contract in writing for the:

South 14th and 15th Street Drainage and Roadway Improvements - Project #2020-07

Palatka, FL

NOW, THEREFORE,

(A) If said Bid shall be rejected, or in the alternate,

(B) If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a bond for his faithful performance of said contract, and for the payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the agreement created by the acceptance of said bid then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.


IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

DB Civil Construction, LLC

 (L. S.)

Western Surety Company

SEAL

By: 
Sean McCauley, Jr., Attorney-In-Fact

CONTRACT

THIS AGREEMENT, made this 10th day of September 2020,

by and between the City of Palatka herein called the "owner" and

DB Civil Construction, LLC,

doing business as DB Civil Construction, LLC,

of St. Johns County, City of St. Augustine, and State of

Florida, hereinafter called "Contractor."

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

14th & 15th Street Drainage & Roadway Improvements

hereinafter called the project, for the sum of \$1,885,141.13 and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at the CONTRACTORS' own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, General Conditions, Supplemental General Conditions and Special Conditions of the Contract; the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof; the specifications and contract documents therefore as prepared by Passero Associates, herein entitled the Architect/Engineer; and as numbered in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.


The following alterations and addenda have been made and included in this Contract before it was signed by the parties thereto:

Deductive Change Order No. 1 (see attached)

The Contractor hereby agrees to commence work under this contract on a date to be specified in written "Notice to Proceed" of the Owner and to fully complete the project within 145 consecutive calendar days thereafter. The Contractor further agrees to pay, as liquidated damages, the sum of \$1,423 for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the Contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor," of the General Conditions.

IN WITNESS WHEREOF, the parties to these presents have executed this contract in six (6) counterparts, each of which shall be deemed an original, in the year and day first above mentioned.



[Handwritten signature]

ATTEST:

[Handwritten signature]
[Handwritten signature]

(Owner)

By Mayor Terri Hill

(Secretary) Clerk

(Witness)

Mayor
(Title)

(Seal)

DB Civil Construction, LLC
(Contractor)

[Handwritten signature]
(Secretary)

By: Come Bayle

[Handwritten signature]
(Witness)

Manager
(Title)

4475 US 1 S, Ste 502
(Address and Zip Code) St. Augustine, FL
32086

Note: Secretary of the Owner should attest. If Contractor is a corporation, Secretary should attest.



COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM
South 14th & 15th Street Drainage and Roadway Improvements
CHANGE ORDER NO. 1 (Deductive)

Project No. City ITB 2020-07 Date August 25, 2020

Owner: City of Palatka

Project Address: South 14th & 15th Palatka, FL 32177

Contractor: DB Civil Construction, LLC

Change Ordered: Value Engineering Scope Reduction (See attached Schedule of Values)

Reason for Change Order: Budget Constraints

CONTRACT AMOUNT

Original Contract Amount	\$ 2,385,028.00 (Amount Bid)
Previous Change Orders	\$ 0.00
Change Order Addition	\$ 0.00
Change order Deduction	\$ 499,886.87
Revised Contract Amount	\$ 1,885,141.13

This document shall become an amendment to the Contract and all stipulations and covenants of the Contract shall apply hereto.

Carrin Bugh
DB Civil Construction 9-8-20
Contractor _____ Date _____

Owner (City/County) _____ Date 9-10-2020

Engineer _____ Date _____

Project Manager _____ Date _____

REVISED SCHEDULE OF VALUES (DEDUCTIVE CHANGE ORDER NO. 1)
South 14th and 15th St. Drainage and Roadway Improvements

Item	Description	Quantity	Units	DB Civil	
				Unit Cost	Total
I GENERAL					
A	Mobilization	1	LS	\$100,000.00	\$100,000.00
B	M.O.T.	1	LS	\$17,650.00	\$17,650.00
C	Materials Testing	1	LS	\$23,700.00	\$23,700.00
D	Construction Surveying	1	LS	\$25,250.00	\$25,250.00
E	Record Drawings	1	LS	\$20,500.00	\$20,500.00
F	NPDES Permitting, Monitoring and Compliance	1	LS	\$2,500.00	\$2,500.00
SUBTOTAL					\$189,600.00
II DEMOLITION/EARTHWORK/GRADING/SODDING					
A.1	Clear & Grub (All Demolition Items Not Specifically Included Elsewhere)	1	LS	\$8,000.00	\$8,000.00
A.2	Remove Existing Pavement Section & Stockpile Bricks (14th St.)	2,701	SY	\$5.66	\$15,287.66
A.3	Remove Existing Pavement Section & Stockpile Bricks (Laurel St.)	550	SY	\$9.99	\$5,494.50
A.4	Remove Existing Pavement Section & Stockpile Bricks (Oak St.)	521	SY	\$10.54	\$5,491.34
A.5	Remove Existing Pavement Section (14th St.)	475	SY	\$11.46	\$5,443.50
A.6	Remove Existing Pavement Section (15th St.)	3,606	SY	\$5.25	\$18,931.50
A.7	Remove Existing Bituminous Asphalt (Diana Dr.)		SY	\$2.85	
A.8	Remove Existing Bituminous Asphalt (Carr St.)		SY	\$3.25	
A.9	Remove Existing Bituminous Asphalt (Add Alternate No. 1)		SY	\$2.71	
A.10	Remove Existing Concrete Sidewalk/Driveways (14th St.)	2,184	SY	\$2.55	\$5,569.20
A.11	Remove Existing Concrete Sidewalk/Driveways (15th St.)	2,028	SY	\$2.85	\$5,779.80
A.12	Remove Existing Concrete Sidewalk/Driveways (Diana Dr.)		SY	\$60.00	
A.13	Remove Existing Concrete Sidewalk/Driveways (Carr St.)		SY	\$5.65	
A.14	Remove Existing Concrete Sidewalk/Driveways (Laurel St.)	403	SY	\$4.40	\$1,773.20
A.15	Remove Existing Concrete Sidewalk/Driveways (Oak St.)	433	SY	\$5.00	\$2,165.00
A.16	Remove Existing Concrete Sidewalk/Driveways (Add Alternate No. 1)		SY	\$4.00	
A.17	Remove Existing Concrete Curb (14th St.)	3,486	LF	\$2.35	\$8,192.10
A.18	Remove Existing Concrete Curb (15th St.)	2,316	LF	\$2.35	\$5,442.60
A.19	Remove Existing Concrete Curb (Diana Dr.)		LF	\$7.75	
A.20	Remove Existing Concrete Curb (Carr St.)		LF	\$2.35	
A.21	Remove Existing Concrete Curb (Laurel St.)	560	LF	\$2.45	\$1,372.00
A.22	Remove Existing Concrete Curb (Oak St.)	487	LF	\$2.35	\$1,144.45
A.23	Remove Existing Concrete Curb (Add Alternate No. 1)		LF	\$2.35	
A.24	Remove Existing Storm Structure	31	EA	\$1,200.00	\$37,200.00
A.25	Remove Existing Storm Pipe	562	LF	\$36.54	\$20,535.48
A.26	Grout Fill Existing Storm Pipe		CY	\$345.00	
B.1	Unclassified Excavation	2,900	CY	\$15.00	\$43,500.00
B.2	Embankment, Compacted in Place	1,341	CY	\$30.00	\$40,230.00
B.3	Remove & Replace Unsuitable Soils, Compacted in Place (14th St.)	1,548	CY	\$39.00	\$60,372.00
B.4	Remove & Replace Unsuitable Soils, Compacted in Place (15th St.)	1,701	CY	\$36.00	\$61,236.00
B.5	Remove & Replace Unsuitable Soils, Compacted in Place (Laurel St.)	220	CY	\$36.00	\$7,920.00
B.6	Remove & Replace Unsuitable Soils, Compacted in Place (Oak St.)	220	CY	\$36.00	\$7,920.00
C	Erosion Control Measures	1	LS	\$15,786.18	\$15,786.18
D.1	Sodding	10,131	SY	\$2.72	\$27,556.32
D.2	Sodding (Add Alternate No. 1)		SY	\$2.70	
SUBTOTAL					\$412,342.83
III ROADWAY/PAVING					
A.1	12" Stabilized Subgrade (14th St.)	3,862	SY	\$9.30	\$35,920.73
A.2	12" Stabilized Subgrade (15th St.)	4,329	SY	\$9.00	\$38,961.00
A.3	12" Stabilized Subgrade (Laurel St.)	661	SY	\$11.40	\$7,535.40
A.4	12" Stabilized Subgrade (Oak St.)	659	SY	\$11.35	\$7,479.65
B.1	8" Rock Base - Recycled Concrete Aggregate (14th St.)	3,862	SY	\$17.75	\$68,558.39
B.2	8" Rock Base - Recycled Concrete Aggregate (15th St.)	4,329	SY	\$17.77	\$76,926.33
B.3	8" Rock Base - Recycled Concrete Aggregate (Laurel St.)	661	SY	\$19.80	\$13,087.80
B.4	8" Rock Base - Recycled Concrete Aggregate (Oak St.)	659	SY	\$19.80	\$13,048.20
B.5	Rework Limerock Base (Diana Dr.)		SY	\$4.00	
B.6	Rework Limerock Base (Carr St.)		SY	\$4.00	

REVISED SCHEDULE OF VALUES (DEDUCTIVE CHANGE ORDER NO. 1)
South 14th and 15th St. Drainage and Roadway Improvements

Item	Description	Quantity	Units	DB Civil	
				Unit Cost	Total
B.7	Rework Limerock Base (Add Alternate No. 1)		SY	\$4.00	
C.1	2" Type SP-12.5mm Asphalt (14th St.)	409	TON	\$122.50	\$50,125.47
C.2	2" Type SP-12.5mm Asphalt (15th St.)	460	TON	\$122.50	\$56,350.00
C.3	2" Type SP-12.5mm Asphalt (Diana Dr.)		TON	\$122.50	
C.4	2" Type SP-12.5mm Asphalt (Carr St.)		TON	\$122.50	
C.5	2" Type SP-12.5mm Asphalt (Laurel St.)	71	TON	\$122.50	\$8,697.50
C.6	2" Type SP-12.5mm Asphalt (Oak St.)	71	TON	\$122.50	\$8,697.50
C.7	2" Type SP-12.5mm Asphalt (Add Alternate No. 1)		TON	\$122.50	
C.8	2" Mill & Overlay Alternate Deduct (15th St.)		SY	\$12.00	
D.1	Mountable Roll Curb (14th St.)	3,119	LF	\$12.80	\$39,923.20
D.2	Mountable Roll Curb (15th St.)	3,226	LF	\$13.36	\$43,099.36
D.3	Mountable Roll Curb (Diana Dr.)		LF	\$14.50	
D.4	Mountable Roll Curb (Carr St.)		LF	\$14.75	
D.5	Mountable Roll Curb (Laurel St.)	598	LF	\$14.00	\$8,372.00
D.6	Mountable Roll Curb (Oak St.)	596	LF	\$14.00	\$8,344.00
D.7	Mountable Roll Curb (Add Alternate No. 1)		LF	\$13.00	
D.8	Type F Curb (14th St.)	41	LF	\$28.45	\$1,166.45
D.9	Type F Curb (15th St.)	35	LF	\$30.00	\$1,050.00
E.1	4" Sidewalk (14th St.)	1,471	SY	\$43.25	\$63,620.75
E.2	4" Sidewalk (15th St.)	1,360	SY	\$43.25	\$58,820.00
E.3	4" Sidewalk (Carr St.)		SY	\$43.25	
E.4	4" Sidewalk (Laurel St.)	317	SY	\$43.25	\$13,710.25
E.5	4" Sidewalk (Oak St.)	302	SY	\$43.25	\$13,061.50
E.6	4" Sidewalk (Add Alternate No. 1)		SY	\$43.50	
E.7	6" Sidewalk/Driveway (14th St.)	613	SY	\$52.00	\$31,893.33
E.8	6" Sidewalk/Driveway (15th St.)	622	SY	\$52.00	\$32,344.00
E.9	6" Sidewalk/Driveway (Diana Dr.)		SY	\$60.00	
E.10	6" Sidewalk/Driveway (Carr St.)		SY	\$55.00	
E.11	6" Sidewalk/Driveway (Laurel St.)	179	SY	\$53.50	\$9,576.50
E.12	6" Sidewalk/Driveway (Oak St.)	188	SY	\$53.50	\$10,058.00
E.13	6" Sidewalk/Driveway (Add Alternate No. 1)		SY	\$52.50	
E.14	8" Reinforced Dumpster Apron	156	SY	\$65.45	\$10,210.20
	SUBTOTAL				\$730,637.51
IV	STRIPING & SIGNAGE				
	STRIPING				
A.1	24" Thermoplastic Stop Bar (14th St.)	177	LF	\$9.91	\$1,754.07
A.2	24" Thermoplastic Stop Bar (15th St.)	211	LF	\$9.91	\$2,091.01
A.3	4" double yellow paint	40	LF	\$1.25	\$50.00
	SUBTOTAL				\$3,895.08
	SIGNS				
B.1	Stop Sign (14th St.)	16	EA	\$265.00	\$4,240.00
B.2	Stop Sign (15th St.)	18	EA	\$265.00	\$4,770.00
	SUBTOTAL				\$9,010.00
V	STORM DRAINAGE				
A.1	15" RCP	520	LF	\$77.50	\$40,300.00
A.1a	15" ADS (Alternate, Deduct)		LF	\$1.00	
A.2	18" RCP	46	LF	\$228.00	\$10,488.00
A.2a	18" ADS (Alternate, Deduct)		LF	\$1.00	
A.3	24" RCP	417	LF	\$85.00	\$35,445.00
A.3a	24" ADS (Alternate, Deduct)		LF	\$1.00	
A.4	30" RCP	404	LF	\$113.50	\$45,854.00
A.4a	30" ADS (Alternate, Deduct)		LF	\$1.00	
A.5	36" RCP	85	LF	\$270.71	\$23,010.35
A.5a	36" ADS (Alternate, Deduct)		LF	\$1.00	
A.6	42" RCP	25	LF	\$450.00	\$11,250.00

REVISED SCHEDULE OF VALUES (DEDUCTIVE CHANGE ORDER NO. 1)
South 14th and 15th St. Drainage and Roadway Improvements

Item	Description	Quantity	Units	DB Civil	
				Unit Cost	Total
A.6a	42" ADS (Alternate, Deduct)		LF	\$1.00	
A.7	48" RCP	5	LF	\$2,810.00	\$14,050.00
A.7a	48" ADS (Alternate, Deduct)		LF	\$1.00	
A.8	23" x 14" Elliptical RCP	18	LF	\$290.00	\$5,220.00
A.9	38" x 24" Elliptical RCP		LF	\$620.00	
A.10	45" x 29" Elliptical RCP	349	LF	\$195.25	\$68,142.25
A.11	60" x 38" Elliptical RCP	30	LF	\$360.00	\$10,800.00
A.12	Imported Backfill for Storm Pipe Installation, Compacted in Place	1,645	CY	\$18.00	\$29,606.11
A.13	Pipe Lining 48" RCP (Add Alternate No. 2)		LF	\$658.00	
B.1	FDOT Type 9 Curb Inlet	28	EA	\$3,680.00	\$103,040.00
B.2	FDOT Type 9 Curb Inlet Conflict Structure	1	EA	\$11,000.00	\$11,000.00
B.3	FDOT Type J Bottom Manhole	3	EA	\$4,850.00	\$14,550.00
B.4	FDOT Type J Bottom Manhole Conflict Structure	6	EA	\$5,450.00	\$32,700.00
B.5	FDOT Type P Bottom Manhole Conflict Structure	3	EA	\$7,400.00	\$22,200.00
B.6	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 15" RCP	2	EA	\$2,850.00	\$5,700.00
B.7	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 18" RCP	1	EA	\$3,100.00	\$3,100.00
B.8	Back of Sidewalk Special Endwall with Handrail (Index 425-060) 14"x23" Elliptical RCP	1	EA	\$3,200.00	\$3,200.00
SUBTOTAL					\$489,655.71
VI	UTILITIES				
A.1	Utility Allowance	1	FIXED	\$50,000.00	\$50,000.00
TOTAL					\$1,885,141.13